Deliverables

The Contractor shall deliver the items required under this contract as follows:

ITEM NO. | ITEM DESCRIPTION | QUANTITY | SHIPPING DATE
Hardware:
0001 Integrated dewar system, including: 1 Within twelve (12) months
of contract award
a. Dewar
b. Cryocooler
c. Cryocooler electronics
d. Pressure relief devices
0002 Dewar cart or work stand 1 Within 12 months of
contract award
0003 Shipping container 1 Within 12 months of
contract award
0004 Spare parts, to include at least the
following items:
a. | O-rings 2 of each size
used on the dewar | Within 12 months of
contract award
b. | Access port blank plate 1 of each size
c. | Screws/bolts/nuts for vacuum Spare hardware
jacket, access ports, and closeout greater than or
plates equal to 25% of
actual quantity in
the assembly
0005 Spare cryocooler 1 Within 12 months of
contract award
Documentation:
0006 Structural Review Documentation
a* | Layout of the dewar and stand 1
Within 5 weeks of contract
b* | Assembly drawing and detail award
drawings of all structural elements 1 set
between the external structural
interface and the tank
0007 Mission Assurance Plan 1 copy Within 5 weeks of contract
award
0008 Quality Manual 1 copy Within 5 weeks of contract
award
0009 End Item Data Package
a. | Assembly drawing and parts list of 1
the dewar and workstand
b. | As-built version of 0005 b 1 Within 14 months of
c. | Detail drawings of access plates 1 contract award
d. | Design report (BPVC compliance 1

or AIAA S-080 compliance




ITEM NO. ITEM DESCRIPTION QUANTITY SHIPPING DATE
Test plans A/R Within 11 months of
contract award
Test reports A/R (e.g. thermal, | Within 13 months of
leak, pressure, contract award
NDE)
Material certifications AR Within 13 months of
contract award
Certificate of Conformance 1 Within 14 months of
contract award
Report of any re-work or repair that 1 Within 14 months of
was performed to meet the contract award
requirements of the specification
0010 Safety Data Package
0011 Polymeric Materials and Organic
Composites Usage List
0012 Inorganic Materials and Inorganic
Composites Usage List
0013 Project Reviews
Monthly telecom to discuss 10 Agreed upon time and date
progress, status, and problems with
the dewar
Contract Kick-off Review 1 Within 2 weeks of contract
award
Preliminary Design Review 1 Within 3 months of
contract award
Critical Design Review 1 Within 5 months of
contract award
Pre-Test Review 1 Within 12 months of
contract award
Pre-Ship Review 1 Within 14 months of

contract award

*NOTE: The GSFC Contracting Officer’s Representative (COR) will complete review of documentation items 0006

a. and b. within 15 business days after receipt. The COR will respond with approval to proceed or provide a report

on deficiencies. Fabrication of the dewar shall not proceed until approved by the COR.




